



OFFICE OF THE MUNICIPAL COMMITTEE KAMALIA



WORK AWARD LETTER

100	
•	0.00

M/s Sany Enterprises Govt, Contractor New Mandi Habibabad Patoki (Proprietor Munir Ahmad S/o Muhammad Younas 35103-1302337-3)

No	/MCK	Dated	03.6	2023
----	------	-------	------	------

Subject:

CONSTRUCTION OF PARKING AREA IN KAMALIA CITY UNDER PUNJAB CITIES PROGRAM (WORLD BANK FUNDED) COST 42,543 MILLION UNDER PUNJAB CITIES PROGRAM MC KAMALIA.

Reference to acceptance letter No.390/MCK dated 18-05-2023 on the subjected cited above.

- Your firm (M/s Sany Enterprises Govt, Contractor New Mandi Habibabad Patoki) was declared as "Successful Bidder" for above said work being technically responsive and lowest evaluated bidder.
- 2 Municipal Committee Kamalia accepted the bid of your firm as per recommended by Jers Consultancy Pvt. Ltd. Lahore and rebate offered by your firm.

Sr. No.	Description	Amount (Rs.)	Completion Period	
1	Construction of Parking Area in Kamalia City Under Punjab Cities Program (World Bank Funded)	=41472755/-	(06 Months) From the date	
	Add PRA Charges @ 5%	=2073637/-	of award of	
	Grand Total:.	=43,546,393/-	work.	
	Above rate as per estimate 4.31%			

The total bid price (herein after referred to as "Total Contract price" shall be governed for the completion of the entire work related to the project, as per terms and conditions set forth in the bidding documents, BOQ, Specifications, Drawings, addendums and the contract of the subject project.

The total bid price (herein after referred to as "Total Contract price" shall be governed for the completion of the entire work related to the project, as per terms and conditions set forth in the bidding documents, BOQ, Specifications, Drawings, addendums and the contract of the subject project.

- Contractor will be bound to pay the remaining 5% performance security as per acceptance letter ff, subjected to final outcome of Writ Petition No. 35279/2023 Titled as M/S Sany Enterprises Province of Punjab.
- The work shall be carried out by you strictly in accordance with the scope of work as well as other terms and conditions as given in the bidding documents.
- Contractor will be bound to comply the Environmental & Social Mitigation Plan and Environmental Health Safety SOPs for Labor/Construction Workers including Women Workers to fulfill E&S safeguards compliance otherwise to fulfill E & S safeguards compliance otherwise 1 % of contractual amount will be forfeited upon Engineer's report from last IPC.

MUNICIPAL OFFICER (I&S)
Municipal Committee Kamalia

CC:.

- 1. Administrator, MC, Kamalia
- 2. Chief Officer, MC, Kamalia
- 3. Municipal Officer (Finance) MC Kamalia
- 4. Senior Program Officer (ID) PMDFC Lahore





escript o

: CONTRACT - 22A(a)(v)

irst Party

: Munir Ahmad [35103-1302337-3]

econd Part

: MC Kamalia [10000-0000000-0]

Agent

: Munir Ahmad [35103-1302337-3] : Munir Ahmad [35103-1302337-3]

Stamp Duty Paid by ssue Date

: 31-May-2023, 01:33:00 PM

Paid Through Challan

: 2023D6028872C7E0 : Ten Thousand Rupees Only

Amount in Words

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (thereinafter called the agreement) made on the 31-05-2023

between Municipal Committee Kamalia through its Chief Officer (thereafter called the employer"), of the one part, and M/s Sany Enterprises Govt. Contractor New Mandi Habibabad Patoki (Proprietor Munir Ahmad S/o Muhammad Younas 35103-1302337-3) (thereafter called "the Contractor"), of the other part:

WHEREAS the Employer is desirous that certain civil works viz., Construction of Parking Area in Kamalia City Under Punjab Cities Program (World Bank Funded) cost 42.543 million under Punjab Cities Program Mc Kamalia should be executed by contractor and has accepted a Bid by the Contractor for the execution and completion of such works and remedying of any defects therein above said works in the sum of Rs. 43,546,393/- (include 4.31% above rate) (hereinafter called "the Contract Price").



Sr. No.	Description	Amount (Rs.)	Completion
4.0100	Construction of Parking Area in	-44470777	Period
	Program (World Bank Funded)	Conference	(06 Months)
	Add PRA Charges @ 5%	=2073637/-	From the date of aware
Grand To		=43,546,393/- work.	work.



NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. The following documents after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of any second states after incorporating addenda / clarification as agreed or of a second states after incorporating addenda / clarification as agreed or of a second states after incorporating addenda / clarification as agreed or of a second states after incorporating addenda / clarification as agreed or of a second states after incorporating addenda / clarification as agreed or of a second states after a second states a second if any, accept those parts relating to inactions to bidders shall be deemed to formation

2. read and construed as part of this Agreement, viz.:

- The Contract Agreement;
- The Letter of Acceptance: (b)
- (C) The Completed Form of Bid:
- (d) Special Stipulations (Appendix-A to Bid):
- (e) The General Conditions Part-I
- The pried bill of Quantities (Appendix-D to Bid):
- (g) The completed Appendices to bid (B,C,E, to O):
- (h) the Particular Conditions of Contract; Part-II
- (II) Drawings; and
- Specifications;
- 3. Contractor will be bound to comply the Environmental & Social Mitigation Plan and Environmental Health Safety SOPs for Labor/Construction Workers including Women Workers to fulfill E&S safeguards compliance otherwise to fulfill E & S safeguards compliance otherwise 1 % of contractual amount will be forfeited upon Engineer's report
- 4. Contractor will be bound to pay the remaining 5% performance security as per acceptance letter, subjected to final outcome of Writ Petition No. 35279/2023 Titled as M/S Sany Enterprises Province of Punjab.
- 5. All disputes of differences between the parties in connection with or arising out of this agreement shall be settled in accordance with the provisions of relevant clause of the conditions of contract.

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year herein before set forth.

FOR AND ON BEHALF OF MUNICIPAL COMMITTEE KAMALIA

M/s Sany Enterprises Govt. Contractor New Mandi Habibabad Patoki (Proprietor Munir Ahmad S/o Muhammad Younas 35103-1302337-3)

Signature Signature	Signature		
Name Tahir Farooq	Name: Munir Ahmad S/o Muhammad Younas		
Designation <u>Chief Officer</u>	Designation <u>Proprietor</u>		
Seal	Seal		
Date 31-05-2023	Date		
Witness	Witness		
Signature	Signature 7		
Name <u>Umar Nawaz Khan</u>	Name M/s Imran & Company Gove Contractor General Order Supplie House No.70/5 Street Kashmrian Wal		
Designation Municipal Officer (1&S) MC K	Transat I Ulliki (K active)		
Date 31-05-2023	Designation Govt. Contractor Date 31-5-2023		