

COMPRATIVE STATEMENT OF REHABILITATION OF EXISTING ROADS WITH TUFF PAVERS IN KAMALIA CITY


			Ch.Abdual Ghafoor Goheer Shahkot	Imran & Company Govt.Contractor	Adnan Construction Company
Sr. No.	Detail of Item	TS Amount	Amount	Amount	Amount
R1	HAJI CHOWK TO PAKISTAN CHOWK VIA DARBAR PIRSHAH ROAD SAJJAD ZARGAR HOUSE BANK ROAD	24,247,183	25,845,664.63	25,356,353	25,574,964
R2	DARAS GHOUSIA TO DARBAR DARGAHI SHAH VIA MALKANWALI BHANI, MAIN GATE FAZIL DWAN PARK CITY	26,983,498	28,718,766.60	28,028,477	28,458,888
	LESS COST OF EXISITING MANHOLE COVERS		25,000	35,000	31,000
Total Cost in (Rs)		51,230,681	54,539,431	53,349,830	54,002,852
Add 5% PST		2,561,534.05	2,726,972	2,667,491.50	2,700,142.61
ESMP Implementation Estimated Budget		750,000	750,000	750,000	750,000
Grand Total in (Rs)		54,542,215	58,016,402.80	56,767,322	57,452,995
Above/Below			6.37%	3.84%	5.13%
Grand Total in (Million)		54.54	58.02	56.77	57.45


Remarks:


The quoted cost of the M/S Ch. Abdul Ghafoor Goheer Shahkot is 6.37% above the T.S cost


The quoted cost of the M/S Imran & Company Govt.Contractor is 3.84% above the T.S cost and the lowest amongst all.

The quoted cost of the M/S Adnan Construction Company is 5.13% above the T.S cost


Sub. Engineer
 Municipal Committee Kamalia


Municipal Officer (I&S)
 Municipal Committee
 Kamalia


MUNICIPAL OFFICER (FINANCE)
 MUNICIPAL COMMITTEE
 KAMALIA


 Ref. of DC, T.T.S


Chief Officer
 Municipal Committee
 Kamalia


Administrator
 Municipal Committee
 Kamalia

