IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation – Summary

A. Overall Eligibility Criteria (Part-A)

Category	Description	Requirement						В	idders N	lame					
			Naveed Construction	Subhan Construction	Saani Enterprises	Pacon	HMS JV K	Sadaqat Neeli Bar JV	Mian Waqas	Al-Arab	Muhammad Hanif	Rafique	Al-Riaz	Sohail kashif	M idrees
Legal	Duly licensed by the Pakistan Engineering Council (PEC) in the category C3 & Above with relevant code CE-09. In case of Joint Venture, the Lead partner must be registered in the category C3 & Above with the relevant code and the other member/s should at least have registration from PEC. No foreign Firm(s) is allowed to participate whether as Single entity or Lead member of JV.	Mandatory	✓	✓	1	✓	✓	✓	✓	**	✓	✓		\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	an (Pr

IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation - Summary

A Bidder shall not have a conflict of interest. All Bidders found to have a											la la		
conflict of interest shall be non-Responsive. The bidder must submit affidavit with these											A		
points mentioned in the affidavit: a) The firm has no conflict of interest													
with one or more parties in this Bidding process. b) The firm is not	Mandatory ✓	✓	√	1	✓	✓	1	1	✓	1	1	·	✓
associated or have been associated, directly or													
indirectly with a firm or any of its affiliates which have been													
engaged by the Procuring Agency to provide consulting					•	N							0 (8)
services for the preparation of the design and other		No.					- 0-					akrie o	

IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation - Summary

6)	documents to be used. The firm doesn't										
()	have controlling			-							
55	shareholders in common with one or more parties in this Bidding		- 12 3								-
- 1	process.										
d)	The firm hasn't										
	received or have										
	received any										
	direct or indirect										-
	subsidy from one or more parties in							-	 		
	this Bidding									14	
	process.										
(e)	The firm has not										
	the same legal										
	representative, as								- 2	-	
2	that of, one or										
- 1	more parties in this Bidding						-				
	process, for										
	purposes of this										
	Bid.										-
f)	The firm doesn't										
7	have a				1-						
	relationship with									(1217	(PA)
	one or more parties in this									19/	10
	Bidding process,									(G B.V.	V(1+2)
	Diading process,									1 1 11/	IL/EUS

IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation – Summary

*	directly or through common third parties, that puts it				100											
	in a position to have access to information about or influence on the Bid of another Bidder or influence the decisions of the Procuring Agency regarding this Bidding process															
	Valid legal entity of the bidder / firm/ company e.g. Certificate of registration from SECP or registrar of firms or sole proprietorship affidavit or partnership deed etc.	Mandatory	✓	√ ·	✓	1	✓ 	√	✓	√	1	✓	√	1	√	
	Certificate of registration with active Income Tax & active Provincial Sales Tax on Services under Relevant Authority.	Mandatory	✓	✓	√	1	1	√	✓	✓	1	V	✓	√	✓	
	Affidavit on Non- Judicial Stamp paper	Mandatory	1	- V	✓	1	1	√	√	1	√	1	√	1/3	1	180

IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation – Summary

Bid Re	esponsiveness		Responsive	Non- Responsive	Responsive										
	Signed Integrity Pact	Mandatory	1	✓	1	✓	✓	✓	√	✓	✓	✓	✓	X	V
	Bid Security	Mandatory	/	✓	/	V	✓	✓	✓	✓	✓	V	✓	✓	V
	Bid Properly signed	Mandatory	1	✓	✓	✓	✓	✓	- 1	1	✓	1	1	X	V
	last 10 years. Affidavit declaring "Neither the firms nor its Directors, Stakeholders, as a whole or as a part of the firm have ever been black listed/defaulted by any government agency / department / organization / Donors or settled dispute in plea bargain or Volunteer recovery".	Mandatory		✓	✓	,	✓	✓	~	✓	✓		\ \	*	~
	for No litigation OR submission of Litigation History of last 10 years		e	-			; a								



IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation – Summary

ELIGIBILITY CRITERIA (PART-B): Technical specifications

								Е	Bidders N	lame	in the second	r			7
Sr. No	Description/Specifications	Bidder to Specify	Naveed Construction	Subhan Construction	Saani Enterprises	Pacon	HMS JV K	Sadaqat	Mian Waqas	Al-Arab	Muhammad Hanif	Rafique	Al-Riaz	Sohail Kashif	M Idrees
1.	Oil cooled type, Step down Power Transformer of specified rating, 11/0.415 kV, i/c the cost of lifting hooks, thermometers, L T & HT bushing 5-steps, tap changer, imported double float buchholz relay, 2 earthing terminals, roller wheels, connecting terminals for cables M.S box on transformer in order to cover complete L.T side, all necessary materials required for connections on H.T & L.T side, rated voltage 11000/415/240V impedance 6.25% or as specified by WAPDA/IEC system earth: Delta/ Star, neutral solidly earthed, i/c Wapda testing charges, complete in all respects made of PEL, Siemens,	Mandatory	1	1	1	✓	✓	1	✓	✓ 	✓	✓	1	X	(Private of the control of the contr

IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT IN KAMALIA CITY

PACKAGE-4; CONSTRUCTION OF WASTE WATER TREATMENT PLANT

Technical Evaluation – Summary

as approved and directed by the Engineer Incharge (C-24/1 05)													
Bid Responsiveness	Responsive	Non- Responsive	Kesponsive										
Overall Responsiveness (A+B)	Responsive	Non- Responsive	Kesponsive										



B. Overall Technical Evaluation Result

Sr.	Category	Total					Bidd	er's Name						
No.	- unogoty	Marks	Naveed Construction	Subhan Construction	Saani Enterprises	Pacon	HMS JV K	Sadaqat	Mian Waqas	Al- Arab	Hanif Anjum	M Rafique Bhatti	Al Riaz	M
1	Financial Soundness	30	30	30	30	30	30	15	8.62	30	0	10.5	8.1	25
2	General & Relevant Experience	45	25	45	35	40	40	30	30	40	10	20	10	30
3	Personnel Capabilities	15	11.5	15	15	8.5	15	10.5	8.5	15	15	10.5	4.5	15
4	Equipment Capabilities	10	10	10	10	10	10	10	10	10	10	10	10	10
c	TOTAL BTAINED MARKS	100	76.5	100	90	88.5	95	65.5	57.12	95	35	51.5	32.6	80
	STATUS		PASS	PASS	PASS	PASS	PASS	PASS	FAIL	PASS	FAIL	FAIL	FAIL	PASS

Note: The applicants must score total 65 marks and at least 50 % marks in each category, to qualify.



MUNICIPAL COMMITTEE KAMALIA IMPROVEMENT OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTE WATER TREATMENT PLANT (WWTP) KAMALIA CITY

FINANCIAL EVALUATION

PACKAGE-4 CONSTRUCTION OF WASTEWATER TREATMENT PLANT (WWTP)

SUMMARY OF COST

Sub Head #	Description	Estimated Cost	Saddaqat Builders (Pvt.) LTD J.V M/S Neeli Bar Construction Company	Al-Arab Associates Contractor and Engineer	Muhammad Idrees	Subhan Construction Company	Naveed Constructions (Pvt.) Ltd.	PACON Internationals	HMS Enterprises JV Kohli Engineering Services Pakistan	Saani Enterprises
		Amount (PKR)	Amount (PKR)	Amount (PKR)	Amount (PKR)	Amount (PKR)	Amount (PKR)	Amount (PKR)	Amount (PKR)	
1	Construction of WWTP	399,116,663.95	361,930,339.63	398,668,988.93	398,856,727.85	400,212,629,28	400,124,334.23	387,310,514.42	400,116,587.07	
2	Environmental & Social (ESMMP	5,000,000	4,082,000	4,972,570	4,703,000	5,000,000	14,180,000	4,842,370	5,000,000	
	Total Amount (PKR)	404,116,663,95	366,012,340	403,641,558.93	403,559,727.85	405,212,629.28	414,304,334.23	392,152,884.42	405,116,587,07	
	Discount Offered (%)			4	11.291	4.9999	4.19		15	Non-Responsive (Rejected by Bid Opening
	Discount Offered (PKR)			16,145,662.36	45,565,928.87	20,260,226.25	17,359,351.60		60,767,488.06	Committee)
	Total Amount (PKR)			387,495,896.57	357,993,798.98	384,952,403,03	396,944,982.62		344,349,099.01	
	Above/Below Estimate(%)		9.429%	4.113%	11.413%	4.742%	1.775%	2.960%	14.790%	
			Below Estimated Amount	Below Estimated Amount	Below Estimated Amount	Below Estimated Amount	Below Estimated Amount	Below Estimated Amount	Below Estimated Amount	

